
Cost Estimation for the

 disassembly of an

 ENERCON

 Windenergyconverter

Enercon GmbH

PM-Commercial

WEC-type: E-175 HT 162m

Quantity of turbines: 1 Turbine

Works Anzahl Einheit EP [EUR]  [EUR]

Disassembly of WEC + Steelsections Grid disconnection

Dismounting WEC

Dismounting Steelcomponents 139.400 €

Recycling -102.000 €

37.400 €

Zwischensumme:

Deconstruction Concrete Tower

Deconstruction 

incl. Breaking, Recycling & transport

Zwischensumme: 106.400 €

Deconstruction of Foundation Removing foundation cover

Deconstruction foundation 

Recycling + transport

Zwischensumme: 47.600 €

Transport Transport WEC 200km

Transport Steelcomponents 200km 30.600 €

Zwischensumme:

Zwischensumme:

0

Total net per Windenergyconverter: 222.000 €

Validity period: 01. Januar 2026 to 31. December 2026

This cost estimation refers to a dismantling after economic lifetime.

This cost estimate is only for information . All information are provided without warranty.

The cost estimate is not an offer and is not an assurance that ENERCON carries out the dismantling work for the above sum .

It is not necessary to differentiate between the E1 and E2 systems when determining the dismantling costs,

as the deviations in the quantities are insignificant.

File name: Rückbaukostenschätzung 2026_FBT-OBT-HT_REV005.xlsx

© Copyright ENERCON GmbH. All rights reserved.


